CONTRACT HISTORY FOR THE PAST TWO YEARS

RFP 0-2178 Graphic Design Services For Bus Service Change Materials

Prime and Subconsultants	Contract No.	Description	Contract Start Date	Contract End Date	Subconsultant Amount	Total Contract Amount
Digital Graphics Centre						
Contract Type: Time-and-Expense	C-6-1079	Graphic Design Services For Bus Service Change Materials	July 1, 2016	June 30, 2019	N/A	$ 240,000
Subconsultants: N/A						
Contract Type: Time-and-Expense	C-9-1062	Graphic Design Services For Bus Service Change Materials	August 1, 2019	July 31, 2020	N/A	$ 70,000
Subconsultants: N/A						
					Sub Total	**$ 310,000**
Art Machine						
Contract Type: N/A	None	N/A	N/A	N/A	N/A	
Subconsultants: N/A						
					Sub Total	**$ -**
Mix Marketing, LLC						
Contract Type: N/A	None	N/A	N/A	N/A	N/A	
Subconsultants: N/A						
					Sub Total	**$ -**

ATTACHMENT C