

REVISED SCHEDULE A

REIMBURSEMENT SCHEDULE FOR THE CITY OF COSTA MESA

<i>Item No.</i>	<i>Reimbursement Description</i>	<i>Maximum Reimbursement Amount⁽¹⁾</i>
1	Review and approval of plans, specifications, plans, and other pertinent engineering plans and reports, Traffic Management Plan review and concurrence, and construction oversight inspection services related to CITY FACILITIES.	\$375,400
2	Traffic engineering and detour inspection	\$132,300
3	Police services (including overtime costs)	\$86,700
4	Pavement mitigation	\$661,980 ⁽²⁾
	TOTAL MAXIMUM REIMBURSEMENT	\$1,256,380

(1) Revised Schedule A shows estimated reimbursement amounts for each CITY SERVICES item of work. During the term of this agreement, the CITY may redistribute funds for items of work as needed; however, the total combined amount for CITY SERVICES shall not exceed the Total Maximum Reimbursement amount shown herein.

(2) This amount has been determined by AUTHORITY, and shall be reimbursed as a one-time, lump sum amount upon execution of this amendment to the agreement.